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HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 55,000.00 30,000.0030,000.0055,000.00 40,886.39Lump 40,886.391
1Public Information Services01315001* 5,000.00 2,840.002,840.005,000.00 385.60Lump 385.602
1Traffic Control015540005 35,000.00 16,000.0016,000.0035,000.00 34,265.94Lump 34,265.943
1Maintenance of Traffic01557000* 18,000.00 7,000.007,000.0018,000.00 5,140.79Lump 5,140.794

180Drop-Inlet Barrier (Fiber Roll)01571001P 1,530.00 3,060.0017.008.50 907.20ft 5.045
60Dust Control and Watering015720020 1,500.00 4,230.0070.5025.00 2,129.401000 gal 35.496

535Remove Precast Concrete Barrier022210170 4,012.50 3,905.507.307.50 2,985.30ft 5.587
3Clearing and Grubbing (Plan Quantity)022310020 42,000.00 13,110.004,370.0014,000.00 8,518.38Acre 2,839.468
1Grade Median to Drain02318000P 2,000.00 3,810.003,810.002,000.00 3,042.28Lump 3,042.289

12Compacted Riprap023730030 1,200.00 918.0076.50100.00 669.36cu yd 55.7810
6130Untreated Base Course027210010 110,340.00 85,820.0014.0018.00 93,237.30Ton 15.2111

4W-Beam Guardrail Transition Element028410030 10,400.00 8,280.002,070.002,600.00 8,700.92Each 2,175.2312
322W-Beam Guardrail Median Barrier028410076 8,050.00 9,016.0028.0025.00 8,571.64ft 26.6213
25W-Beam Guardrail 72 inch Wood Post028410086 750.00 850.0034.0030.00 640.75ft 25.6314
4Crash Cushion Type  C028430015 22,000.00 19,080.004,770.005,500.00 16,894.84Each 4,223.7115
6Crash Cushion Type H028430040 13,200.00 17,340.002,890.002,200.00 11,074.44Each 1,845.7416

8337High Tension Cable Barrier (3 or 4 Cable 02845001* 154,234.50 116,718.0014.0018.50 122,553.90ft 14.7017
System); Cast In Place 10' Post Spacing

2Cable Barrier / W-Beam Transition (Single 02845002* 5,400.00 7,620.003,810.002,700.00 7,636.10Each 3,818.0518
Sided)

4Median Cable Barrier/W-Beam Anchor System 02845003* 9,460.00 12,320.003,080.002,365.00 6,752.20Each 1,688.0519
(Med CB/WB Anchor)

2Cable Barrier Parapet Anchor Bracket02845004* 500.00 5,140.002,570.00250.00 4,157.78Each 2,078.8920
1Tension Gauge02845005* 2,500.00 2,280.002,280.002,500.00 2,177.96Each 2,177.9621

100Furnish and Stockpile Cable Barrier Posts02845006* 5,000.00 6,650.0066.5050.00 3,641.00Each 36.4122
4Cable Barrier/ W-Beam Transition (Double 02845007* 10,000.00 16,000.004,000.002,500.00 17,589.20Each 4,397.3023

Sided) (CB/WB Transition)

1Sign Type A-1, 24 inch x 24 inch028910042 350.00 477.00477.00350.00 110.70Each 110.7024
1Sign Type A-1,  24 inch  X  30 inch028910050 350.00 477.00477.00350.00 110.70Each 110.7025
2Wood Fiber Mulch029110010 2,700.00 2,060.001,030.001,350.00 1,711.80Acre 855.9026

1250Strip, Stockpile, and Spread Topsoil (Plan 029120050 1,875.00 1,875.001.501.50 3,800.00sq yd 3.0427
Quantity)

2Broadcast Seed029220030 1,900.00 1,282.00641.00950.00 571.94Acre 285.9728
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HIDDEN PEAK ELECTRIC CO., INC.
4586 SOUTH CHERRY STREET
MURRAY,UT 84123

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 524,252.00 398,158.50 408,863.81

Total: 524,252.00 398,158.50 408,863.81

Percent of Engineer's Estimate: 77.99 %75.95 %
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HIGHWAY TECHNOLOGIES
4533 ANDREWS STREET
N. LAS VEGAS,NV 89081

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

LYNDON JONES CONSTRUCTION
1277 CHAPEL RIDGE DR
SOUTH JORDAN,UT 84095

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 55,000.00 30,000.0030,000.0055,000.00 45,550.00Lump 45,550.001
1Public Information Services01315001* 5,000.00 3,500.003,500.005,000.00 2,700.00Lump 2,700.002
1Traffic Control015540005 35,000.00 25,000.0025,000.0035,000.00 23,800.00Lump 23,800.003
1Maintenance of Traffic01557000* 18,000.00 16,000.0016,000.0018,000.00 10,000.00Lump 10,000.004

180Drop-Inlet Barrier (Fiber Roll)01571001P 1,530.00 765.004.258.50 630.00ft 3.505
60Dust Control and Watering015720020 1,500.00 1,200.0020.0025.00 3,300.001000 gal 55.006

535Remove Precast Concrete Barrier022210170 4,012.50 3,210.006.007.50 4,146.25ft 7.757
3Clearing and Grubbing (Plan Quantity)022310020 42,000.00 15,300.005,100.0014,000.00 30,600.00Acre 10,200.008
1Grade Median to Drain02318000P 2,000.00 4,500.004,500.002,000.00 6,400.00Lump 6,400.009

12Compacted Riprap023730030 1,200.00 1,320.00110.00100.00 468.00cu yd 39.0010
6130Untreated Base Course027210010 110,340.00 87,046.0014.2018.00 112,792.00Ton 18.4011

4W-Beam Guardrail Transition Element028410030 10,400.00 8,800.002,200.002,600.00 8,800.00Each 2,200.0012
322W-Beam Guardrail Median Barrier028410076 8,050.00 8,855.0027.5025.00 4,894.40ft 15.2013
25W-Beam Guardrail 72 inch Wood Post028410086 750.00 637.5025.5030.00 1,375.00ft 55.0014
4Crash Cushion Type  C028430015 22,000.00 16,800.004,200.005,500.00 24,400.00Each 6,100.0015
6Crash Cushion Type H028430040 13,200.00 15,000.002,500.002,200.00 18,600.00Each 3,100.0016

8337High Tension Cable Barrier (3 or 4 Cable 02845001* 154,234.50 118,802.2514.2518.50 113,383.20ft 13.6017
System); Cast In Place 10' Post Spacing

2Cable Barrier / W-Beam Transition (Single 02845002* 5,400.00 8,000.004,000.002,700.00 7,600.00Each 3,800.0018
Sided)

4Median Cable Barrier/W-Beam Anchor System 02845003* 9,460.00 7,300.001,825.002,365.00 12,800.00Each 3,200.0019
(Med CB/WB Anchor)

2Cable Barrier Parapet Anchor Bracket02845004* 500.00 4,000.002,000.00250.00 4,632.00Each 2,316.0020
1Tension Gauge02845005* 2,500.00 3,000.003,000.002,500.00 2,200.00Each 2,200.0021

100Furnish and Stockpile Cable Barrier Posts02845006* 5,000.00 4,410.0044.1050.00 3,500.00Each 35.0022
4Cable Barrier/ W-Beam Transition (Double 02845007* 10,000.00 21,000.005,250.002,500.00 16,800.00Each 4,200.0023

Sided) (CB/WB Transition)

1Sign Type A-1, 24 inch x 24 inch028910042 350.00 910.80910.80350.00 463.90Each 463.9024
1Sign Type A-1,  24 inch  X  30 inch028910050 350.00 916.30916.30350.00 511.12Each 511.1225
2Wood Fiber Mulch029110010 2,700.00 1,856.80928.401,350.00 3,200.00Acre 1,600.0026

1250Strip, Stockpile, and Spread Topsoil (Plan 029120050 1,875.00 5,000.004.001.50 2,812.50sq yd 2.2527
Quantity)

2Broadcast Seed029220030 1,900.00 618.00309.00950.00 900.00Acre 450.0028
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HIGHWAY TECHNOLOGIES
4533 ANDREWS STREET
N. LAS VEGAS,NV 89081

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

LYNDON JONES CONSTRUCTION
1277 CHAPEL RIDGE DR
SOUTH JORDAN,UT 84095

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 524,252.00 413,747.65 467,258.37

Total: 524,252.00 413,747.65 467,258.37

Percent of Engineer's Estimate: 89.13 %78.92 %



10/05/2009 Page 5 of 6

GONZALES CONSTRUCTION CO., 
INC. DBA
FRANK GONZALES CONST. CO.
PO BOX 1468
DOLORES,CO 81323

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

CUSTOM FENCE CO
2045 NORTH MAIN
LOGAN,UT 84341

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 55,000.00 42,853.0042,853.0055,000.00 43,000.00Lump 43,000.001
1Public Information Services01315001* 5,000.00 1,037.001,037.005,000.00 5,320.00Lump 5,320.002
1Traffic Control015540005 35,000.00 12,275.0012,275.0035,000.00 22,800.00Lump 22,800.003
1Maintenance of Traffic01557000* 18,000.00 11,439.0011,439.0018,000.00 29,000.00Lump 29,000.004

180Drop-Inlet Barrier (Fiber Roll)01571001P 1,530.00 770.404.288.50 432.00ft 2.405
60Dust Control and Watering015720020 1,500.00 2,220.6037.0125.00 9,600.001000 gal 160.006

535Remove Precast Concrete Barrier022210170 4,012.50 4,617.058.637.50 4,895.25ft 9.157
3Clearing and Grubbing (Plan Quantity)022310020 42,000.00 33,132.0011,044.0014,000.00 38,325.00Acre 12,775.008
1Grade Median to Drain02318000P 2,000.00 6,614.006,614.002,000.00 7,050.00Lump 7,050.009

12Compacted Riprap023730030 1,200.00 607.6850.64100.00 511.20cu yd 42.6010
6130Untreated Base Course027210010 110,340.00 114,079.3018.6118.00 124,316.40Ton 20.2811

4W-Beam Guardrail Transition Element028410030 10,400.00 10,220.002,555.002,600.00 8,800.00Each 2,200.0012
322W-Beam Guardrail Median Barrier028410076 8,050.00 11,038.1634.2825.00 8,677.90ft 26.9513
25W-Beam Guardrail 72 inch Wood Post028410086 750.00 935.5037.4230.00 642.50ft 25.7014
4Crash Cushion Type  C028430015 22,000.00 21,332.005,333.005,500.00 17,080.00Each 4,270.0015
6Crash Cushion Type H028430040 13,200.00 15,348.002,558.002,200.00 11,190.00Each 1,865.0016

8337High Tension Cable Barrier (3 or 4 Cable 02845001* 154,234.50 129,223.5015.5018.50 124,054.56ft 14.8817
System); Cast In Place 10' Post Spacing

2Cable Barrier / W-Beam Transition (Single 02845002* 5,400.00 6,574.003,287.002,700.00 7,680.00Each 3,840.0018
Sided)

4Median Cable Barrier/W-Beam Anchor System 02845003* 9,460.00 5,160.001,290.002,365.00 6,280.00Each 1,570.0019
(Med CB/WB Anchor)

2Cable Barrier Parapet Anchor Bracket02845004* 500.00 3,596.001,798.00250.00 4,200.00Each 2,100.0020
1Tension Gauge02845005* 2,500.00 2,831.002,831.002,500.00 2,600.00Each 2,600.0021

100Furnish and Stockpile Cable Barrier Posts02845006* 5,000.00 5,000.0050.0050.00 4,470.00Each 44.7022
4Cable Barrier/ W-Beam Transition (Double 02845007* 10,000.00 15,672.003,918.002,500.00 18,660.00Each 4,665.0023

Sided) (CB/WB Transition)

1Sign Type A-1, 24 inch x 24 inch028910042 350.00 453.00453.00350.00 70.00Each 70.0024
1Sign Type A-1,  24 inch  X  30 inch028910050 350.00 396.00396.00350.00 85.00Each 85.0025
2Wood Fiber Mulch029110010 2,700.00 4,962.002,481.001,350.00 2,372.00Acre 1,186.0026

1250Strip, Stockpile, and Spread Topsoil (Plan 029120050 1,875.00 2,925.002.341.50 3,037.50sq yd 2.4327
Quantity)

2Broadcast Seed029220030 1,900.00 2,092.001,046.00950.00 1,472.00Acre 736.0028
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GONZALES CONSTRUCTION CO., 
INC. DBA
FRANK GONZALES CONST. CO.
PO BOX 1468
DOLORES,CO 81323

Project No: F-0154(55)21
Project Name: SR-154, NORTH OF SR-201
Desc of Construction: MEDIAN CABLE BARRIER
Estimate Completion date on or before 
County: SALT LAKE (35)

CUSTOM FENCE CO
2045 NORTH MAIN
LOGAN,UT 84341

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 524,252.00 467,403.19 506,621.31

Total: 524,252.00 467,403.19 506,621.31

Percent of Engineer's Estimate: 96.64 %89.16 %


